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This award of $1,000,000 is for the construction of a 225 kW wind energy project in the City of St. George, Alaska Energy
Authority (AEA) project number 410014. The project is envisioned to be a high penetration wind-diesel hybrid system with
potential for thermal recovery to heat schools, community buildings, and other large buildings. The City has engaged TDX
Power to assist in the operations and maintenance of the hybrid system but there is no formal agreement yet that is authorized
by the City Council. This agreement with the City must be formalized prior to expenditure of any Denali Commission funding.

This project is funded under the 2007 Alternative-Renewable Energy RFP, which required one to one match of funding up to
$1,000,000, which is provided by Aleutian Pribilof Island Community Development Association (APICDA). Beyond that level, all
additional cost falls to the applicant. Commission funding cannot be drawn down at a higher rate than applicant funding. All
Commission funding is intended for use for the scope of work identified in the Award document only. Any balance of funds
remaining after the full scope of work has been completed will be returned to the Denali Commission.
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AWARD CONDITIONS

1. Scope of Work

This award of $1,000,000 is for the construction of a 225 kW wind energy project in the City of St. 
George, Alaska Energy Authority (AEA) project number 410014. The project is envisioned to be a high 
penetration wind-diesel hybrid system with potential for thermal recovery to heat schools, community 
buildings, and other large buildings. The City has engaged TDX Power to assist in the operations and 
maintenance of the hybrid system but there is no formal agreement yet that is authorized by the City 
Council. This agreement with the City must be formalized prior to expenditure of any Denali 
Commission funding. 

This project is funded under the 2007 Alternative-Renewable Energy RFP, which required one to one 
match of funding up to $1,000,000, which is provided by Aleutian Pribilof Island Community 
Development Association (APICDA). Beyond that level, all additional cost falls to the applicant. 
Commission funding cannot be drawn down at a higher rate than applicant funding. All Commission 
funding is intended for use for the scope of work identified in the Award document only. Any balance 
of funds remaining after the full scope of work has been completed will be returned to the Denali 
Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project. 
"Planned" dates for the first milestone are included here. As part of each progress report, recipients shall 
update the progress toward meeting these milestones (see section 7, Reporting).

Milestone
Planned Start 

Date 
Planned End 

Date 
Actual Start 

Date
Actual End 

Date
Units Total Cost at Completion

In-Progress 
08/01/2008

09/30/2011 mm/dd/yyyy mm/dd/yyyy nn $

Project Close-
out

10/01/2011 12/31/2011 mm/dd/yyyy mm/dd/yyyy nn $

3. Award Performance Period

The Award performance period is August 1, 2008 through December 31, 2011. This is the period during 
which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB A-87 are applicable to this Award. The direct costs of AEA personnel time 
devoted to and identified on their timesheets for the performance of the project management of the 
project scope, under Section 1 of this Award, are allowable. Also allowed are such supported, direct 
project management costs as travel and contract work. AEA will receive a separate Award for their 
overall Denali Commission program management efforts, allowing up to 3% of the total Commission 
funding for all awards for this project and all newly funded projects in future. That administrative award 
for program management is to pay the direct cost of AEA personnel time or contractors devoted to and 
identified on their timesheets for administration of Commission projects, as further defined in the 
2008-2009 MOA between Denali Commission and AEA. Please refer to the cost principles regulations 
for specific details on other allowable charges under this Award. 
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5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the Administrative 
Circular for specific details on revisions to this Award. The Administrative Circular requires that Alaska 
Energy Authority will inform the Commission in writing (e-mail, letter, or report) at the earliest 
possible date of any unanticipated project cost overrun, project schedule delays, or changes in the 
project scope or changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a "Request for Advance 
or Reimbursement", Standard Form 270 (SF-270) submitted by the Alaska Energy Authority. Requests 
for reimbursements may be made as needed or at the end of each quarter but should be submitted no 
later than 30 days after the federal quarter. No form need be filed for quarters where there is not funding 
needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail (finance@denali.gov) 
or mail in order for payment to be processed. The form is available on the OMB website: 
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in accordance 
with OMB Circular A-102. Please contact the Denali Commission's Finance Specialist at (907) 
271-1414 for further information about submitting this form. No interest will be accrued on these funds.

7. Reporting 

Two forms of project reporting are required under this Award, listed below. Alaska Energy Authority 
shall submit reports using the Denali Commission's on-line Project Database System, available at http://
www.denali.gov/. If there are technical limitations which may prevent the recipient from meeting this 
requirement, please contact the Program Manager listed in this agreement. 

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period is 08/01/2008 to 
09/30/2008, and quarterly thereafter. Reports are due within 30 days of the end of the reporting period. 
Progress reports shall include the following: 

i. Total project funding, including both Denali Commission funding and other project funding sources.

ii. The total project expenditures for the project as of the end of the reporting period, including both 
Denali Commission and Other funding sources.

iii. Updated schedule and milestone information as identified in the Scope of Work

iv. Narrative summary of the project status and accomplishments to date, and address the following 
questions: is the project on schedule, is the project on budget, and what actions are planned to address 
any project problems.

v. Photographic documentation of project progress shall be provided with the progress reports for active 
construction projects. The photo documentation shall include a minimum of three, dated photos per 
reporting period such that a complete record of the construction is maintained over time, from "before," 
showing the situation before the start of construction, to "during" showing work proceeding on the 
project, and "after" to show the finished project. Photos shall be provided in a digital format as part of 
the on-line report. A short description of the activity and names of those in the photos shall also be 
provided. 

b. Federal Single Audits shall be submitted annually, when required. In accordance with OMB Circular 
A-133, which requires [subpart 200] "Non-Federal entities that expend $500,000 or more in a year in 
Federal awards shall have a single or program-specific audit conducted for that year in accordance with 
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the provisions of this part [subpart 205]. The determination of when an award is expended should be 
based on when the activity related to the award occurs." 

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. 
Information can be found on the following web-site: http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance 
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also 
draw down any remaining funds for expenditures incurred under this award during this 90-day period. 

The project close-out report shall be submitted on-line through the Denali Commission's on-line Project 
Database System, available at http://www.denali.gov/. The project close out will require the recipient to 
submit the following information: 

a. Final data for each item listed in paragraph 7(a) "Progress Reports"

b. Final project expenditures itemized by the following categories: planning & design; materials & 
equipment; freight; labor; project administration/overhead and other expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall display a sign 
that acknowledges the Government's support for the project(s) developed under this Award. The 
Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an 
outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on SF 424d. Some 
of the laws are highlighted below for your reference. 

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. 
Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA) 
and the National Historic Preservation Act (NHPA) are required for each project undertaken with 
Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be 
notified by the Denali Commission. The Denali Commission will work with the recipient to identify the 
steps necessary to bring them back into compliance, and will establish an appropriate time frame for the 
corrections to be made. If the corrections have not been made by the deadline, the Denali Commission 
reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for non-
performance.
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11. Program Manager, Financial Manager & Other Contact Information

Denali Commission Alaska Energy Authority 

Kathy Prentki
Program Manager
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-1441
Fax: 907-271-1415
E-mail: kprentki@denali.gov
  

Chris Mello
813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone: (907) 269-4649
Fax : (907) 269-3044
E-mail: cmello@aidea.org 

Mariah McNair
Grants Specialist
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-2367
Fax: 907-271-1415
E-mail: mmcnair@denali.gov   

Amy McCollum
813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone: (907) 269-4629
Fax : (907) 269-3044
E-mail: amccollum@aidea.org 

12. Other project specific requirements

The 2008-2009 Denali Commission-AEA Memorandum of Agreement requires that AEA participate in 
Commission committees and workgroups as available, as well as to participate in biannual meetings to 
share lessons learned and best practices. Another biannual meeting focus is reporting on the 
measureable improvements brought about as a result of the Commission's Energy Program and 
development of program evaluation metrics.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish 
the project contemplated by the Award using local Alaska firms and labor. 
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